

**BID TABULATION**

**City of Medina Job #1171: Progress Drive Painting and Misc. Repairs**

	<b>1</b>	<b>2</b>	<b>3</b>	<b>4</b>	<b>5</b>	<b>6</b>	<b>7</b>
	<b>L&amp;T Painting, Inc.</b>	<b>Fedewa</b>	<b>M W Cole Const.</b>	<b>Inspec Coatings</b>	<b>E&amp;L Contractors</b>	<b>LC United Painting</b>	<b>Seveb Bros Paint.</b>
	<b>Macomb</b>	<b>Hastings</b>	<b>The Villages</b>	<b>Campbell</b>	<b>Howell</b>	<b>Sterling Heights</b>	<b>Shelby Twp</b>
	<b>MI</b>	<b>MI</b>	<b>FLA</b>	<b>OH</b>	<b>MI</b>	<b>MI</b>	<b>MI</b>
<b>Section 03 00 00</b>							
Grout Repair (1)	\$ 3,000.00	\$ 399.00	\$ 2,500.00	\$ 2,000.00	\$ 1,200.00	\$ 4,500.00	\$ 1,000.00
<b>Section 05 00 00</b>							
Mud Valve w/Ladder (2)	\$ 8,000.00	\$ 10,000.00	\$ 3,500.00	\$ 6,000.00	\$ 6,800.00	\$ 7,000.00	\$ 6,300.00
Overflow Flap Gate (3)	\$ 3,000.00	\$ 4,000.00	\$ 4,500.00	\$ 5,000.00	\$ 4,800.00	\$ 2,000.00	\$ 3,900.00
Wet Interior Ladder (4)	\$ 12,000.00	\$ 14,000.00	\$ 12,000.00	\$ 20,000.00	\$ 7,800.00	\$ 13,500.00	\$ 12,300.00
Roof Painter's Railing (5)	\$ 10,800.00	\$ 9,000.00	\$ 7,000.00	\$ 11,000.00	\$ 9,800.00	\$ 7,000.00	\$ 2,500.00
<b>Section 09 00 00</b>							
Exterior Overcoat (6)	\$ 189,000.00	\$ 197,000.00	\$ 243,000.00	\$ 230,000.00	\$ 296,000.00	\$ 294,000.00	\$ 303,500.00
<b>Project Total</b>	<b>\$ 225,800.00</b>	<b>\$ 234,399.00</b>	<b>\$ 272,500.00</b>	<b>\$ 274,000.00</b>	<b>\$ 326,400.00</b>	<b>\$ 328,000.00</b>	<b>\$ 329,500.00</b>
<b>Project Total (as read)</b>	<b>\$ 225,800.00</b>	<b>\$ 234,999.00</b>	<b>\$ 272,500.00</b>	<b>\$ 274,000.00</b>	<b>\$ 326,400.00</b>	<b>\$ 328,000.00</b>	<b>\$ 329,500.00</b>
<b>Antennas &amp; Cables</b>	\$ 1,000.00	\$ 1,399.00	\$ 1,000.00	\$ 1,000.00	\$ 6,000.00	\$ 500.00	
<b>Bid Bond</b>	10 % Bond	10 % Bond	10 % Bond	10 % Bond	10 % Bond	100% Bond	10 % Bond
<b>Non Collusion Certificate</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Non Discrimination Agree</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Unresolved Findings</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Receipt of Addendum</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed

**BID TABULATION**

**City of Medina Job #1171: Progress Drive Painting and Misc. Repairs**

	<b>8</b>	<b>9</b>	<b>10</b>	<b>11</b>	<b>12</b>	<b>13</b>	<b>14</b>
	<b>Tanksco</b>	<b>BRZ Coatings</b>	<b>Midwewst Tank Mfg</b>	<b>D&amp;M Painting</b>	<b>Pittsburg Tank &amp; Tool</b>	<b>Viking Painting</b>	<b>D&amp;G Sons Painting</b>
	<b>Decantur</b>	<b>Searcy</b>	<b>Fremont</b>	<b>Washington</b>	<b>Henderson</b>	<b>La Vista</b>	<b>Stockbridge</b>
	<b>TX</b>	<b>AZ</b>	<b>OH</b>	<b>PA</b>	<b>KY</b>	<b>NE</b>	<b>MI</b>
<b>Section 03 00 00</b>							
Grout Repair (1)	\$ 5,000.00	\$ 1,000.00	\$ 4,000.00	\$ 3,000.00	\$ 13,720.00	\$ 700.00	\$ 2,000.00
<b>Section 05 00 00</b>							
Mud Valve w/Ladder (2)	\$ 15,000.00	\$ 5,000.00	\$ 6,000.00	\$ 5,000.00	\$ 31,395.00	\$ 13,800.00	\$ 5,000.00
Overflow Flap Gate (3)	\$ 9,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,100.00	\$ 8,985.00	\$ 3,500.00	\$ 2,750.00
Wet Interior Ladder (4)	\$ 13,000.00	\$ 3,000.00	\$ 12,000.00	\$ 9,000.00	\$ 33,895.00	\$ 12,000.00	\$ 9,000.00
Roof Painter's Railing (5)	\$ 14,000.00	\$ 6,000.00	\$ 15,000.00	\$ 6,000.00	\$ 25,145.00	\$ 19,500.00	\$ 27,500.00
<b>Section 09 00 00</b>							
Exterior Overcoat (6)	\$ 279,000.00	\$ 324,000.00	\$ 302,000.00	\$ 360,040.00	\$ 375,770.00	\$ 468,700.00	\$ 487,500.00
<b>Project Total</b>	<b>\$ 335,000.00</b>	<b>\$ 341,000.00</b>	<b>\$ 341,500.00</b>	<b>\$ 385,140.00</b>	<b>\$ 488,910.00</b>	<b>\$ 518,200.00</b>	<b>\$ 533,750.00</b>
<b>Project Total (as read)</b>	<b>\$ 335,000.00</b>	<b>\$ 341,000.00</b>	<b>\$ 341,500.00</b>	<b>\$ 385,140.00</b>	<b>\$ 488,910.00</b>	<b>\$ 518,200.00</b>	<b>\$ 533,750.00</b>
<b>Antennas &amp; Cables</b>	\$ 5,000.00	\$ 2,000.00	\$ 5,000.00	\$ 4,000.00	\$ 5,000.00	\$ 2,000.00	\$0.00
<b>Bid Bond</b>	10 % Bond	10 % Bond	10 % Bond	100% Bond	10 % Bond	10 % Bond	No Bond
<b>Non Collusion Agreement</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Non Discrimination Agree</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Unresolved Findings</b>	Signed	Signed	Signed	Signed	Signed	Signed	Signed
<b>Receipt of Addendum</b>	Signed	Signed	Signed	<b>NOT Signed</b>	Signed	Acknowledged	Signed